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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-0112(6)
Project Name: SR-112; SR-138 TO RAILROAD TRACKS, MP 0 - 7
Desc of Construction: OVERLAY
Estimate Completion date on or before 
County: TOOELE (45)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 150,000.00 28,505.0028,505.00150,000.00 50,000.00Lump 50,000.001
1Public Information Services013150010 10,000.00 500.00500.0010,000.00 1,340.00Lump 1,340.002
1Traffic Control015540005 135,000.00 30,000.0030,000.00135,000.00 45,000.00Lump 45,000.003
1Maintenance of Traffic (MOT)01557001* 30,000.00 5,000.005,000.0030,000.00 10,000.00Lump 10,000.004

290Dust Control and Watering015720020 7,250.00 1,160.004.0025.00 725.001000 gal 2.505
1Remove Asphalt Pavement02221016P 20,000.00 20,000.0020,000.0020,000.00 17,000.00Lump 17,000.006

17018 inch Culvert, Metal Pipe, Class C, 026101187 7,650.00 10,540.0062.0045.00 9,350.00ft 55.007
Corrugated

33800Grade Preparation02721000* 101,400.00 54,080.001.603.00 32,448.00sq yd 0.968
7700Untreated Base Course027210010 138,600.00 61,600.008.0018.00 111,650.00Ton 14.509
200Asphalt Pavement Soft Spot Repair - Type B02737001* 14,000.00 12,000.0060.0070.00 10,000.00sq yd 50.0010

16700HMA - 1/2 inch027410050 1,419,500.00 1,152,300.0069.0085.00 1,219,100.00Ton 73.0011
8900HMA - 3/4 inch027410060 712,000.00 596,300.0067.0080.00 649,700.00Ton 73.0012

87000Longitudinal Rumble Strip027610020 21,750.00 8,700.000.100.25 11,310.00ft 0.1313
1060Pavement Marking Paint027650050 22,260.00 19,080.0018.0021.00 23,320.00gal 22.0014

29Pavement Message (Preformed 027680105 2,900.00 4,205.00145.00100.00 5,800.00Each 200.0015
Thermoplastic)

                                                                                          Subtotal 2,792,310.00 2,003,970.00 2,196,743.00

40 - SIGNING

140Delineator Type I028420010 4,195.80 6,300.0045.0029.97 8,400.00Each 60.0016
76Sign Type A-1, 12 Inch X 36 Inch028910028 33,020.48 5,168.0068.00434.48 6,612.00Each 87.0017
8Sign Type A-2028910075 887.04 760.0095.00110.88 960.00sq ft 120.0018
4Sign Type A-2,  24 inch  X  18 inch028910100 1,060.08 1,040.00260.00265.02 1,360.00Each 340.0019
8Sign Type A-2,  24 inch  X  30 inch028910105 1,624.72 1,560.00195.00203.09 1,696.00Each 212.0020

13Sign Type A-2,  36 inch  X  36 inch028910120 8,463.39 3,120.00240.00651.03 3,965.00Each 305.0021
10Remove Sign Less Than 20 Square Feet028910270 1,281.10 470.0047.00128.11 600.00Each 60.0022

                                                                                          Subtotal 50,532.61 18,418.00 23,593.00

Total: 2,842,842.61 2,022,388.00 2,220,336.00

Percent of Engineer's Estimate: 78.10 %71.14 %
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KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Project No: F-0112(6)
Project Name: SR-112; SR-138 TO RAILROAD TRACKS, MP 0 - 7
Desc of Construction: OVERLAY
Estimate Completion date on or before 
County: TOOELE (45)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 150,000.00 25,000.0025,000.00150,000.00 72,000.00Lump 72,000.001
1Public Information Services013150010 10,000.00 3,000.003,000.0010,000.00 1,000.00Lump 1,000.002
1Traffic Control015540005 135,000.00 59,700.0059,700.00135,000.00 43,000.00Lump 43,000.003
1Maintenance of Traffic (MOT)01557001* 30,000.00 19,000.0019,000.0030,000.00 26,000.00Lump 26,000.004

290Dust Control and Watering015720020 7,250.00 2,030.007.0025.00 6,090.001000 gal 21.005
1Remove Asphalt Pavement02221016P 20,000.00 20,000.0020,000.0020,000.00 38,000.00Lump 38,000.006

17018 inch Culvert, Metal Pipe, Class C, 026101187 7,650.00 8,500.0050.0045.00 7,973.00ft 46.907
Corrugated

33800Grade Preparation02721000* 101,400.00 108,160.003.203.00 42,588.00sq yd 1.268
7700Untreated Base Course027210010 138,600.00 73,150.009.5018.00 55,055.00Ton 7.159
200Asphalt Pavement Soft Spot Repair - Type B02737001* 14,000.00 13,000.0065.0070.00 12,480.00sq yd 62.4010

16700HMA - 1/2 inch027410050 1,419,500.00 1,202,400.0072.0085.00 1,284,564.00Ton 76.9211
8900HMA - 3/4 inch027410060 712,000.00 669,725.0075.2580.00 665,631.00Ton 74.7912

87000Longitudinal Rumble Strip027610020 21,750.00 17,400.000.200.25 14,790.00ft 0.1713
1060Pavement Marking Paint027650050 22,260.00 19,292.0018.2021.00 20,352.00gal 19.2014

29Pavement Message (Preformed 027680105 2,900.00 4,350.00150.00100.00 4,539.95Each 156.5515
Thermoplastic)

                                                                                          Subtotal 2,792,310.00 2,244,707.00 2,294,062.95

40 - SIGNING

140Delineator Type I028420010 4,195.80 6,440.0046.0029.97 7,630.00Each 54.5016
76Sign Type A-1, 12 Inch X 36 Inch028910028 33,020.48 5,092.0067.00434.48 5,969.80Each 78.5517
8Sign Type A-2028910075 887.04 736.0092.00110.88 872.00sq ft 109.0018
4Sign Type A-2,  24 inch  X  18 inch028910100 1,060.08 1,040.00260.00265.02 1,232.00Each 308.0019
8Sign Type A-2,  24 inch  X  30 inch028910105 1,624.72 1,480.00185.00203.09 1,739.60Each 217.4520

13Sign Type A-2,  36 inch  X  36 inch028910120 8,463.39 3,055.00235.00651.03 3,612.05Each 277.8521
10Remove Sign Less Than 20 Square Feet028910270 1,281.10 470.0047.00128.11 543.60Each 54.3622

                                                                                          Subtotal 50,532.61 18,313.00 21,599.05

Total: 2,842,842.61 2,263,020.00 2,315,662.00

Percent of Engineer's Estimate: 81.46 %79.60 %


